CONTRACT NO. 88798
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USE FLASHING LIGHT ON THE TRAFFIC SIGNAL WARNING
- PAVEMENT REMOVAL SIGN SOUTH OF THE BRIDGE. PAYMENT FOR THE FLASHING STA. §24+00.00 __TO STA. 823+50.00
LIGHT SHMALL BE INCLUDED IN THE COST OF STD. 701321 FED. ROAD DIST. M. [ILLINOIS us 87
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STAGE 2 CONSTRUCTION OF EAST SIDE
1. RELOCATE TEMPORARY CONCRETE BARRIERS, TEMPORARY IMPACT ATTENUATORS, AND TEMPCRARY
MARKINGS AS DETAILED ON TRAFFIC CONTROL AND PROTECTION STANDARD 101321
2. REMOVE GUARDRAIL, PAVEMENT, AND REMAINING STRUCTURE FOR EAST SIDE AS SHOWN.
-7 40" 12707 LU e ¥-0” -7 3. CONSTRUCT BRIDGE DECK, APPROACH PAVEMENTS, APPROACH PAVEMENT CONNECTORS, AND ALL OTHER
i ‘ : COLLATERAL WORK FOR EAST SIDE OF ROADWAY AS SHOWN.
| il 4. REMOVE TRAFFIC CONTROL PAVEMENT MARKINGS, TEMPORARY CONCRETE BARRIERS, RUMBLE STRIPS, AND TEMPORARY
| £.6 Stage 2 Traffic 137-5" SIGNALS.
~ 0% Py A - LS7 y 2.07% 5, COMPLETE PAVEMENT PATCHING. USE TRAFFIC CONTROL AS DETAILED IN STANDARD 70120L
- - 6. USE_VARIABLE DEPTH MILLING AND BINDER COURSE TO ADJUST ROADWAY AND SHOULDER ELEVATIONS GRAPHIC SCALE
T T 70 PROPOSED GRADE ON NORTH APPROACH. LSE TRAFFIC CONTROL AS DETAILED ON STANDARD 701306. E %
v 7. COMPLETE VARIABLE DEPTH MILLING ON SOUTH APPROACH. USE TRAFFIC CONTROL AS DETAILED ON °
STANDARD TO1308.
STAGE 2 REMOVAL | 8. RESURFACE NORTH AND SOUTH APPROACHES. USE TRAFFIC CONTROL AS DETAILED ON STANDARD T01306. REVISIONS TLLINGIS DEPARTMENT OF TRANSPORTATION
STAGE 2 CONSTRUCTION 9, PAVEMENT MARKING WILL BE PLACED AFTER THE COMPLETION OF STAGE 2.
. STAGE 2 CONSTRUCTION
STAGE 2 CONSTRUCTION CROSS SECTION (28-BR)) MIDDLE HENDERSON CREEK
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Toowing Saurr) STAGE 2 CONSTRUCTION AT MIDDLE HENDERSON CREEK SN 094-000
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